



FALL 2017 ADVERTISING SCHEDULE

CONSTRUCTION AND MATERIAL SUPPLY TENDERS

Manitoba Infrastructure
Contract Services Branch
1630 - 215 Garry Street
Winnipeg, MB R3C 3P3
204-945-3637

The Construction Tender and Material Supply Tender Advertising Schedule is released annually in the fall.

The 2018 / 2019, Advertising Schedule will be updated and posted quarterly.

All Tenders associated with this advertising schedule can be found at: www.Merx.com.

Details of submission requirements are contained within each bid opportunity and advertisement.

All bid opportunities in the advertising schedule are competitive open tenders.

Bid Submission Requirements will be identified in each Tender.

Manitoba Infrastructure Fall Advertising Schedule for the 2018 Construction Season

Construction Tenders

Public Release November 2017

Region	Tender For:	Hwy.	Location	Tentative Ad Date
03	Stockpiling Aggregate		Minnedosa - Brandon - Boissevain Area Various Locations	18-Nov-17
03	Stockpiling Aggregate		Melita - Virden - Birtle - Russell Area	25-Nov-17
01	Solid Rock Excavation (Grading)		Rice River Road 4.0km North of PR 304 to 13.0km North of PR 304	02-Dec-17
	Structure - Water Control (8114-10)		At Main Drain (near Ridgeville)	02-Dec-17
	Structure - Water Control (3543-20)		At Main Drain (near Friedensthal)	
03	Supply of Structural Steel Girders (1944-00)	002	At Cypress River	6-Dec-17
01	Structure (2518-10)	023	At Marsh River: 2.5km W of PR 200 (N of Ste. Elizabeth)	6-Dec-17
31	Reservoir Dredging		Portage Diversion Reservoir (Municipality of Portage)	9-Dec-17
01	Bituminous Pavement	008	PTH 27 -- Clandeboye Road	13-Dec-17
	Concrete Pavement (Rehabilitation)	101	North Perimeter: At PTH 7 (Includes Legs & Loops)	
03	Structure Rehabilitation (1111-00)	313	At Winnipeg River: 2.6km East of PTH 11 (East of Lac du Bonnet)	20-Dec-17
01	Grading	800	15.0km South of PTH 1 -- PTH 1 (Shoal Lake FN Access Road)	20-Dec-17
01	Culvert Jacking	015	PR 206 -- Brokenhead River	17-Jan-18
03	Supply of Precast Concrete Girders (1614-00)	256	At Pipestone Creek: 0.1km N of S Jct PR 255 (Vicinity of Cromer)	27-Jan-18
05	Bituminous Pavement	006	Sasagiu Rapids -- 25.0km North	27-Jan-18
02	Bituminous Pavement	003	PTH 31 -- 1.9km West of PR 432	Feb
01	Supply, Fabricate and Install Overhead Sign Structures	008	At PTH 8 / 101 Overpass	Feb
01	Supply, Fabricate and Install Overhead Sign Structures	075	At PTH 75 / 100 Overpass	Feb

Manitoba Infrastructure Fall Advertising Schedule for the 2018 Construction Season

Construction Tenders

Public Release November 2017

Region	Tender For:	Hwy.	Location	Tentative Ad Date
02	Microsurfacing		Eastern Various Locations	Feb
03	Bituminous Pavement (Inc Grade Realignment & Base)	010	9.1km North of PTH 3 -- 14.5km North of PTH 3	Feb
	Chip Seal (Uniform Racked - In)		Various Locations	Feb
05	Dust Control		Northern (Various Locations)	Feb
03	Structure (1944-00)	002	At Cypress River	Mar
02	Intersection Improvements	002	2.1km West of PTH 3 -- PTH 100 (Vicinity of Oak Bluff)	Mar
02	Dust Control		South Central (Various Locations)	Mar
02	Depositing and Stockpiling Aggregate		South Central (Various Locations)	Mar
01	Dust Control		South Eastern (Various Locations)	Mar
04	Dust Control		North Central (Various Locations)	Mar
03	Dust Control		South Western (Various Locations)	Mar
03	Bituminous Pavement (Overlay)	042	PR 264 -- 12.2km East of PR 264	Mar
02	Microsurfacing		Western (Various Locations)	Mar
01	Bituminous Pavement (Federal Cost Share)	001	PTH 11 -- PR 308 (W/B)	Mar
04	Bituminous Pavement (Federal Cost Share)	006	South Jct PTH 68 -- North Jct PTH 68 (Eriksdale--South of Mulvihill)	Mar
03	Bituminous Pavement (Inc Base)	002	0.8km East of PTH 22 -- North Jct PTH 10	Mar

Manitoba Infrastructure Fall Advertising Schedule for the 2018 Construction Season

Construction Tenders

Public Release November 2017

Region	Tender For:	Hwy.	Location	Tentative Ad Date
01	Bituminous Pavement	015	PR 206--Brokenhead River	Mar
01	Bituminous Pavement (Inc Urban Drainage Improvements)	200	In Emerson: At CN Underpass	Apr
03	Structure (1614-00)	256	At Pipestone Creek: 0.1km N of S Jct PR 255 (Vicinity of Cromer)	Apr
05	Stockpiling Aggregate		Northern (Various Locations)	Apr
01	Concrete Pavement	075	US Border -- PR 243 (N/B)	Apr
03	Bituminous Pavement (Inc Paved Shoulders)	021	0.8km North of South Jct PR 355 -- 1st Ave (Shoal Lake)	Apr
05	Intersection Improvements (Inc Surfacing)	373	Norway House--Rossville Intersection	May
01	Bituminous Pavement (Thin Lift Overlay)	246	In St. Jean-Baptiste: PR 628 -- PTH 75	
		200	PTH 75 - North Limit of Emerson	
		059	In St. Pierre: 0.2km S of N Jct PR 205 -- 0.7km of N Jct PR 205 (N/B & S/B)	May
05	Structure (4161-00)	373	At Leaf River	May
03	Grading (Inc Gravel) (Gravel Road Restoration)	542	PR 257 -- PTH 1	May
04	Culvert Replacement	020	PTH 10 -- PR 271 (Various Locations)	Jun
05	Grading	391	Thompson -- Suwannee River (Various Locations)	Jul
04	Stockpiling Aggregate		North Central (Various Locations)	Sep
01	Structure Rehabilitation (3138-00)	001	At Hamilton Creek	Oct

Manitoba Infrastructure Fall Advertising Schedule for the 2018 Construction Season

Material Supply Tenders

Public Release November 2017

Region	Tender For:	Hwy.	Location	Tentative Ad Date
All	Highway Marking Paint		Various Locations	February
All	Glass Beads for Highway Marking Paint		Various Locations	February
All	Dust Control Chemical		Various Locations	March
All	Asphalt Cements and Emulsified Asphalts*		Various Locations	March - October
All	Bituminous Hot Mix for Highway Repairs		Various Locations	May

* - Tenders for asphalt materials will be issued after the corresponding construction tenders.