

ADDITONS TO SPRING ADVERTISING SCHEDULE February 17, 2022

The following projects are added or modified to the Spring Ad Schedule:

CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Month
Surface Reconstruction	Bituminous Reconstruction	006	PTH 101 to Grosse Isle	Rosser	May
Surface Reconstruction	Bituminous Reconstruction	236	0.3km North of PTH 6 to 1.7km North of PTH 6	Rosser	May
Traffic Safety Improvements	Guardrail & Hazard Protection	391	Thompson Airport Access to 3.0km North of PR 280Improvements	Mystery Lake	April

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Month
Construction Management	RFP CACI	001	Intersection Improvements At PR 207 (Deacons Corner)	Springfield	March

Thank you,

Stacy McBride, P.Eng
Director
Tendering and Contracts
Stacy.McBride@gov.mb.ca